# ENGINEERING DEPARTMENT.

## BANGALORE DIVISION, BANGALORE.

*Abstract Notification dated 30th December* 1932.

The attention of the public is invited to the detailed Notification calling tenders for the Restoration of Menasi Minor Tank Reg. No. 119 of Dodballapur Taluk published on pages 17 and 18 of Part VI of the *Mysore Gazette*, dated 5th January 1933.

The last date for the receipt of tender is 30th January 1933 and the earnest money to be deposited is Rs. 300.

H. F. MARKER,
*Executive Engineer.*

## KOLAR DIVISION, KOLAR.

*Notice dated 3rd January* 1933.

Notice is hereby given that sealed tenders will be received at the Office of the Executive Engineer, Kolar Division, up to 2 P.M. on 4th February 1933, for the work of Constructing a Causeway on Chikthirupathi road across the Kodihalla of Jagadanhalli Tank, Malur Taluk.

An approximate estimate of quantities is given below. These quantities are not guaranteed. The work should be completed by the end of December 1933.

2. The plans, detailed estimate and conditions may be seen at the Executive Engineer's Office at Kolar between the hours of 11 A.M. to 5 P.M.

3. Tenders should be submitted on printed forms which may be obtained from the Executive Engineer. The tenders should be accompanied by a statement in the form given below showing the rates at which the different items specified will be executed.

4. Each tender must be accompanied by a deposit of rupees one hundred and sixty only in cash or Government Currency Notes, as earnest money, and be superscribed "Tender for the work of constructing a causeway on Chikthirupathi road across Kodihalla of Jagadanhalli Tank, Malur Taluk, in default of which, tenders will be rejected.

5. The final acceptance of any tender will rest with the Executive Engineer who does not bind himself to accept the lowest or any tender or to assign any reason whatever for the rejection of any tender.

6. Within eight days of the acceptance of the tender, the successful competitor will be required to execute the usual contract bond, in default of which, his tender will be considered cancelled, and his earnest money will be forfeited.

7. The name of the successful competitor, whose tender has been accepted, will be posted on the Notice Board in the Executive Engineer's Office in due course. No enquiries regarding the acceptance or rejection of a tender will receive any reply.

8. On acceptance of one of the tenders, the earnest money on rejected tenders will be returned.

9. Rates should be written both in words and figures otherwise the tender will be rejected.

Abstract estimate for Constructing a Causeway on Chikthirupathi Road across the Kodihalla of Jagadanhalli Tank, Malur Taluk.

| No | Items of work | Unit | Rate | Quantity | Cost |
|---|---|---|---|---|---|
| | | | Rs. a. p. | | Rs. |
| 1 | Earthwork excavation ... | C.yd. | 0 3 6 | 322 | 70 |
| 2 | Stone jelly concrete in surki motrar .. | C.ft. | 0 4 0 | 1,200 | 300 |
| 3 | Burnt stone in surki mortar ... | " | 0 5 0 | 5,650 | 1,766 |
| 4 | Burnt stone slabs 6" thick dressed with neat joint. | S.ft. | 0 6 0 | 1,424 | 534 |
| 5 | Rough stone work new with jelly wedging. | C.yd. | 2 4 0 | 162 | 365 |
| 6 | Pointing with surki mortar .. | Sqr. | 1 12 0 | 12·00 | 21 |
| 7 | Protecting and easing off approaches ... | Lump sum | | .. | 100 |
| 8. | Jelly wedging below revetment ... | C.yd. | 1 0 0 | 66 | 66 |
| | Total .. | ... | ... | ... | 3,222 |

*Notice dated 3rd—4th January* 1933.

Notice is hereby given that sealed tenders will be received at the Office of the Executive Engineer, Kolar Division, up to 2 P.M. on 5th February 1933, for the work of Restoring Yedahalli Doddakere, Registered No. 269—37 of Mulabagal Taluk. An approximate estimate of quantities is given below. These quantities are not guaranteed. The work should be completed by the end of February 1934.

8. The plans, detailed estimate and conditions may be seen at the Executive Engineer's